

## **BID SUMMARY**

**PROJECT NO. 9557750**  
**DT10 PICU CEILING TILE & BOOM REPLACEMENT**

**Bid Opening: September 26, 2025 at 11:00 a.m.**  
<https://health.ucdavis.edu/facilities/work-with-us/contractors/out-to-bid>

Project Manager: Sejal Sharma  
Contracts Manager: Leila Couceiro  
Estimated Construction Cost (\$): 5,500,000.00

<b>Bidder Name</b>	<b>Lump Sum Base Bid (\$)</b>	<b>Compensable Delay Daily Rate (\$)</b>	<b>Compensable Delay Days</b>	<b>Total Compensable Delay (\$)</b>	<b>Base Bid plus Compensable Delay (\$)</b>
DPR Construction	4,447,445.00	2,651.00	30	79,530.00	4,526,975.00
Truebeck Construction	4,500,000.00	6,000.00	30	180,000.00	4,680,000.00