



**SESP CPU Water Upgrade
Project Number: 9557950**

ADDENDUM NO. 4 dated May 23, 2024

GENERAL

This addendum forms a part of the Contract Documents and modifies the original RFP Documents dated April 2024 and consists of page AD4-1. The following changes, additions and/or deletions shall be made to the following documents: all other conditions shall remain the same.

ITEM NO. I – CONTRACT DOCUMENTS

1. REVISE Announcement to Prequalified Proposers, Request for Proposals, and Proposal Schedule documents as follows:

Price Proposals must be received on or before **3:00 p.m. Tuesday, May 28, 2024**, at Facilities Planning & Development (4800 2nd Avenue, Suite 3010, Sacramento, CA 95817) in hard copy including original signatures.

Technical Proposals must be received electronically in pdf on or before 3:00 p.m. Tuesday, May 28, 2024, and submitted via upload link to be provided by the University to the prequalified teams.

Price Proposals will be publicly opened at 2:00 p.m. Wednesday, June 5, 2024, at Facilities Planning & Development.


ITEM NO. II – CLARIFICATIONS

1. Correction to response of **RFI #3 Question #12**: The Structural Criteria Document makes references to bringing up any existing utilities that are being modified to current code. We would suggest the Owner to define an Owner Allowance for all contractors to carry in case any existing utilities do need to be modified due to re-routing.

Answer: Proposers to add Owners Allowance of **\$300,000** for any existing utility modifications required to meet current codes that are discovered.

2. **Question:** Will the University amend the Construction phase limit of 92 calendar days to 125 calendar days?

Answer: No, the University requires this system replacement be completed by 8/27/2025.

DocuSigned by:

DF7B55B5289343B...

Thomas Kaiser
Project Manager
Facilities Planning & Development