



PROPOSAL SCORE SUMMARY

DAVIS TOWER 1835H AND 1835I X-RAY Project No. 9558190 MAXIMUM ACCEPTANCE COST: \$1,850,000	Lump Sum Base Price Proposals due: 2 p.m., July 2, 2026		
	Technical Proposals due: 2 p.m., July 2, 2026		
	Bid Opening Date: 2 p.m., July 15, 2026		
	Colin Construction & Aspen Street	DPR & Taylor Design	Truebeck & Nacht and Lewis
LUMP SUM BASE PROPOSAL	\$1,590,083.00	\$1,798,800.00	\$1,850,000.00
DAILY RATE OF COMPENSATION FOR COMPENSABLE DELAYS			
Daily Rate for Compensable Delay - Part A	\$1.00	\$1,590.00	\$300.00
Compensable Delay per Day x 60 Calendar Days	\$60.00	\$95,400.00	\$18,000.00
Daily Rate for Compensable Delay - Part B	\$1,000.00	\$2,736.00	\$3,500.00
Compensable Delay per Day x 60 Calendar Days	\$60,000.00	\$164,160.00	\$210,000.00
Total Compensable Delay	\$60,060.00	\$259,560.00	\$228,000.00
Alternate No. 1 (Not accepted because it takes costs over the MAC for all proposals)	\$481,224.00	\$1,199,816.00	\$2,189,731.00
COST BASIS OF AWARD = LUMP SUM BASE PROPOSAL + TOTAL COMPENSABLE DELAY	\$1,650,143.00	\$2,058,360.00	\$2,078,000.00
TECHNICAL POINTS	918	1265	1209
COST PER POINTS = TOTAL COST BASIS OF AWARD/TECHNICAL POINTS	\$1,797.54	\$1,627.16	\$1,718.78