



Facilities Design and Construction

BID SUMMARY

9558960

EAST WING TOWER & RADIOLOGY SPC 4D COMPLIANCE

Bid Opening: Thursday, December 11, 2025, 2 p.m.

<https://health.ucdavis.edu/facilities/work-with-us/contractors/out-to-bid>

Project Manager: [Casey Lubawy \(calubawy@health.ucdavis.edu\)](mailto:calubawy@health.ucdavis.edu)

Contract Administrator: [Cori Costanza \(cruggiero@health.ucdavis.edu\)](mailto:cruggiero@health.ucdavis.edu)

Estimated Construction Cost (\$): 850,000.00

Bidder Name	Lump Sum Base Bid (\$)	Compensable Delay (\$)	Compensable Delay Days	Total Compensable Delay (\$)	Base Bid plus Compensable Delay (\$)
Roebbelen Contracting, Inc.	841,674.00	400.00	60	24,000.00	865,674.00
Swinerton Builders	1,084,563.00	1,170.00	60	70,200.00	1,154,763.00