

ADDENDUM NO. 2
TO THE
CONTRACT DOCUMENTS
MARCH 15, 2024

PROJECT No. 9559630 PSSB NETV2 UPGRADE

### **GENERAL**

This addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated February 2024 and consists of page AD2-1 and attachments. The following changes, additions and/or deletions shall be made to the following documents; all other conditions shall remain the same.

## ITEM NO. I - CONTRACT DOCUMENTS

- 1. Bid Book
  - Amend the Bid Book to include Section 8.0 ALTERNATES, found on page 2 of 5 of the Bid Form.
     Revised Bid Form is attached.
  - b. Amend the Contract Time listed in the Supplementary Instructions to Bidders page 1 and Bid Form page 2 of 5 to include the Alternate #1 +120 calendar day component.

# ITEM NO. II - SPECIFICATIONS

1. SECTION 012300 – ALTERNATES

Added attached Specification Section 012300 — Alternates to the Cont

Added attached Specification Section 012300 – Alternates to the Contract Specifications. This is to include information regarding an Alternate #1 to the bid.

## **DESCRIPTION OF ALTERNATES**

- A. ALTERNATE #1: Sheet E0.2, Sequence of Work, Item #17. University will elect to include the demolition of the existing voice cabling after all new horizontal data cabling has been installed, tested, and UCDH IT has completed the cutover process to the new VoIP system. This will include the demolition of existing voice cabling infrastructure. An assumption of 700 voice cables to be demolished throughout the building and associated BIX blocks.
  - Sequence of Work for Alternate #1
    - a. Contractor to complete all new data cabling replacement as indicated on the contract documents. (Original 365 Calendar Day Scope)
    - b. UCDH IT to transfer all voice services to new data cabling for new VoIP system. (+90 Calendar Days of Additional Time)
    - Following UCDH IT cutover activity. Contractor to demolish all horizontal voice cabling from the workstations back to the telecom rooms and demo associated BIX blocks. Copper feeder backbone cable to remain terminated. (+30 Calendar Days of Additional Time)
  - 2. Contract Time Extension for Alternate #1: +120 Calendar Days

DocuSigned by:
Ken Pickett

2A42EB05C4B6478...

Ken Pickett – Project Manager Supervisor Facilities Design & Construction UC Davis Health

# **BID FORM**

FOR: PROJECT NO. 9559630 PSSB NETV2 UPGRADE

**UNIVERSITY OF CALIFORNIA** 

**UC DAVIS HEALTH** 

SACRAMENTO, CALIFORNIA

BID TO: Facilities Design and Construction

4800 2<sup>nd</sup> Avenue, Suite 3010 Sacramento, CA 95817 Telephone: 916-734-7024

BID FROM:		(Name of Bidder)	
-		(Address)	
-	(City)	,(State)	(Zip Code)
-	(Telephone Number)	(Fax Number)	(Email Address)
	-	(Date Bid Submitted)	

NOTE: ALL PORTIONS OF THIS BID FORM MUST BE COMPLETED AND THE BID FORM MUST BE SIGNED BEFORE THE BID IS SUBMITTED. FAILURE TO DO SO WILL RESULT IN THE BID BEING REJECTED AS NON-RESPONSIVE.

## 1. 0 BIDDER'S REPRESENTATIONS

Bidder, represents that a) Bidder and all Subcontractors, regardless of tier, has the appropriate current and active Contractor's licenses required by the State of California and the Bidding Documents; b) it has carefully read and examined the Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including the availability of labor, materials, and equipment; e) Bidder and all Subcontractors, regardless of tier, are currently registered with the California Department of Industrial Relations pursuant to California Labor Code Section 1725.5 and 1771.1. Bidder hereby offers to furnish all labor, materials, equipment, tools, transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract Documents for the sums quoted. Bidder further agrees that it will not withdraw its Bid within sixty (60) days after the Bid Deadline, and that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of notice of selection, sign and deliver to University the Agreement in triplicate and furnish to University all items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work within three hundred sixty five (365) days after the date of commencement specified in the Notice to Proceed.

## 2.0 ADDENDA

Bidder acknowledges that it is Bidder's responsibility to ascertain whether any Addenda have been issued and if so, to obtain copies of such Addenda from University's Facility at the appropriate address stated on Page 1 of this Bid Form. Bidder therefore agrees to be bound by all Addenda that have been issued for this Bid.

3.0	NOT USED			
4.0	LUMP SUM BASE BID			
	\$	, (Place figures in app	propriate boxes)	


# 5.0 SELECTION OF APPARENT LOW BIDDER

Refer to the Instructions to Bidders for selection of apparent low bidder.

6.0 <u>UNIT PRICES</u> – Not Used

# 7.0 DAILY RATE OF COMPENSATION FOR COMPENSABLE DELAYS

Bidder shall determine and provide below the daily rate of compensation for any Compensable Delay caused by University at any time during the performance of the Work.



Failure to fill in a dollar figure for the daily rate for Compensable Delay shall render the bid non-responsive. University will perform the extension of the daily rate times the multiplier.

The daily rate shown above will be the total amount of Contractor entitlement for each day of Compensable Delay caused by University at any time during the performance of the Work and shall constitute payment in full for all delay costs, direct or indirect, of the CM/Contractor and all subcontractors, suppliers, persons and entities under CM/Contractor on the Project, including without limitation all subcontractors added by Contract Amendment. The number of days of Compensable Delay shown as a "multiplier" above is not intended as an estimate of the number of days of compensable delay anticipated by the University. The University will pay the daily rate of compensation only for the actual number of days of Compensable Delay, as defined in the General Conditions; the actual number of days of compensable delay may be greater or lesser than the "multiplier" shown above.

# 8.0 <u>ALTERNATES</u>

In order for a Bid to be responsive, Bidder must submit an additive bid, a deductive bid, or a "no change" bid, for each Alternate listed below. The failure to do so shall result in the Bid being rejected as non-responsive. The failure to quote an amount, unless the bidder marks the "no change" box, will result in the bid being rejected as non-responsive.

The Contract Time will change by the number of days, if any, specified for each accepted Alternate.

## Alternate No. 1

- A. ALTERNATE #1: Sheet E0.2, Sequence of Work, Item #17. University will elect to include the demolition of the existing voice cabling after all new horizontal data cabling has been installed, tested, and UCDH IT has completed the cutover process to the new VoIP system. This will include the demolition of existing voice cabling infrastructure. An assumption of 700 voice cables to be demolished throughout the building and associated BIX blocks.
  - 1. Sequence of Work for Alternate #1
    - a. Contractor to complete all new data cabling replacement as indicated on the contract documents. (Original 365 Calendar Day Scope)
    - UCDH IT to transfer all voice services to new data cabling for new VoIP system. (+90 Calendar Days of Additional Time)
    - c. Following UCDH IT cutover activity. Contractor to demolish all horizontal voice cabling from the workstations back to the telecom rooms and demo associated BIX blocks. Copper feeder backbone cable to remain terminated. (+30 Calendar Days of Additional Time)

Bid for Alternate No. 1

If "Add" or "Deduct" is intended, indicate by placing figures in the corresponding boxes. If "No Change" is intended, indicate by marking the "No Change" box

Add	\$ ,		,			
Deduct	\$ ,		,			

■ No Change: Bidder will perform this Alternate without change to Contract Sum.

An extension of 120 days to the Contract Time will be granted if this Alternate is accepted.

University reserves the right to accept this Alternate within 30 calendar days after the date University signs the Agreement

Bidder will use Subcontractors for the Work: Yes

If "yes", provide in the spaces below (a) the name, the location of the place of business, and the California contractor license number of each subcontractor who will perform work or labor or render service to the prime contractor in or about the construction of the work or improvement, or a subcontractor licensed by the state of California who, under subcontract to the prime contractor, specifically fabricates and installs a portion of the work or improvement according to detailed drawings contained in the plans and specifications, in an amount in excess of ½ of 1% of the prime contractor's total bid, (b) the portion of the work which will be done by each subcontractor. The prime contractor shall list only one subcontractor for each such portion as is defined by the prime contractor in its bid.

No

PORTION OF THE WORK ACTIVITY		SUBCONTRACTOR								
(E.G. ELECTRICAL, MECHANICAL, CONCRETE)	Name of Business	LOCATION OF BUSINESS (CITY)	LICENSE NO.	AMOUNT OF SUBCONTRACT	DIR REGISTRATION NO.	BUSINESS CATEGORY (CHECK ALL THAT APPLY)				
						□ SBE				
						□ DVBE				
						□ SBE				
						□ DVBE				
						□ SBE				
						☐ DVBE				
						□ SBE				
						□ DVBE				
						□ SBE				
						□ DVBE				
						□ SBE				
						□ DVBE				
						□ SBE				
						□ DVBE				
						□ SBE				
						□ DVBE				
						□ SBE				
						□ DVBE				
						□ SBE				
						□ DVBE				
						□ SBE				
			anal nama if manin			□ DVBE				

(Note: Add additional pages if required.)

Total percentage of bid amount to be performed by SBEs and DVBEs:

# 10.0 LIST OF CHANGES IN SUBCONTRACTORS DUE TO ALTERNATES

PORTION OF THE WORK ACTIVITY	SUBCONTRACTOR								
(E.G. ELECTRICAL, MECHANICAL, CONCRETE)	Name of Business	LOCATION OF BUSINESS (CITY)	LICENSE NO.	AMOUNT OF SUBCONTRACT	DIR REGISTRATION NO.	BUSINESS CATEGORY (CHECK ALL THAT APPLY)			
						□ SBE			
						□ DVBE			
						□ SBE			
						□ DVBE			
						□ SBE			
						□ DVBE			
						□ SBE			
						□ DVBE			
						□ SBE			
						□ DVBE			
						□ SBE			
						□ DVBE			
						□ SBE			
						□ DVBE			
						☐ SBE			
						☐ DVBE			
						□ SBE			
						□ DVBE			
						□ SBE			
						□ DVBE			
						□ SBE			
			onal pages if requir			□ DVBE			

Total percentage of bid amount to be performed by SBEs and DVBEs:	
---	--

# 11.0 **BIDDER INFORMATION** TYPE OF ORGANIZATION:\_\_\_\_\_ (Corporation, Partnership, Individual, Joint Venture, etc.) IF A CORPORATION, THE CORPORATION IS ORGANIZED UNDER THE LAWS OF: THE STATE OF \_\_\_\_\_ NAME OF PRESIDENT OF THE CORPORATION: (Insert Name) NAME OF SECRETARY OF THE CORPORATION: (Insert Name) IF A PARTNERSHIP, NAMES OF ALL GENERAL PARTNERS: (Insert Names) CALIFORNIA CONTRACTORS LICENSE(S): (License Number) (Classification) (Expiration Date) (For Joint Venture, list Joint Venture's license and licenses for all Joint Venture partners.) **DEPARTMENT OF INDUSTRIAL RELATIONS:** (Expiration Date) (Registration No.) 12.0 REQUIRED COMPLETED ATTACHMENTS The following documents are submitted with and made a condition of this Bid: 1. Bid Security in the form of \_\_\_\_\_ (Bid Bond or Certified Check) 2. **Qualifications Questionnaire** 13.0 **DECLARATION** (Title)

of \_\_\_\_\_\_ submitting this Bid Form; that I am duly authorized to execute (Name of Bidder)

this Bid Form on behalf of Bidder; and that all information set forth in this Bid Form and all attachments hereto are, to the best of my knowledge, true, accurate, and complete as of its submission date.

I further declare that this bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all

6 of 7

statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

			(Name of City if within a City, otherwise Name of County), in the				
of		, on					
	(State)		(Date)				
				(Signature)			
			[End]				
			[End]				

## **SECTION 01 23 00**

# **ALTERNATES**

#### PART I - GENERAL

#### 1.01 GENERAL

- A. This Section identifies each Alternate and describes basic changes to the Work only when that Alternative is made a part of the Work by specific provision in the Agreement.
- B. Lump Sum Base Bid and Alternates shall include costs of all supporting elements required, so that combination of Lump Sum Base Bid and any Alternates shall be complete. Scope of Work for all Alternates shall be in accordance with applicable Drawings and Specifications.
- C. This Section includes only non-technical descriptions of the Alternates. Refer to Sections of Division 2 48 of the Specifications for technical descriptions of the Alternates.
- D. Coordinate related Work and modify surrounding Work as required to integrate Alternates into the Work properly and completely.

### 1.02 DESCRIPTION OF ALTERNATES

- A. ALTERNATE #1: Sheet E0.2, Sequence of Work, Item #17. University elects to include the demolition of the existing voice cabling after all new horizontal data cabling has been installed, tested, and UCDH IT has completed the cutover process to the new VoIP system. This will include the demolition of existing voice cabling infrastructure. An assumption of 700 voice cables to be demolished throughout the building and associated BIX blocks.
  - Sequence of Work for Alternate #1
    - a. Contractor to complete all new data cabling replacement as indicated on the contract documents. (Original 365 Calendar Day Scope)
    - b. UCDH IT to transfer all voice services to new data cabling for new VoIP system. (+90 Calendar Days of Additional Time)
    - Following UCDH IT cutover activity. Contractor to demolish all horizontal voice cabling from the workstations back to the telecom rooms and demo associated BIX blocks. Copper feeder backbone cable to remain terminated. (+30 Calendar Days of Additional Time)
  - 2. Contract Time Extension for Alternate #1: +120 Calendar Days

PART II - PRODUCTS - Not Applicable to this Section PART III - EXECUTION - Not applicable to this Section

**END OF SECTION 01 23 00**