
   

   

   

Project 9560150 - SESP 2P340 Chem Line Lab Remodel Equipment Upgrade PROPOSAL SUMMARY 

Bid Opening: October 1, 2026 
MAXIMUM ACCEPTANCE COST: $3,650,000 

PROPOSER NAME DPR Truebeck 

LUMP SUM BASE PROPOSAL $4,348,024.00 $3,649,992.00 

DAILY RATE OF COMPENSATION FOR COMPENSABLE DELAYS 

Daily Rate for Compensable Delay - Phase 3 $4,610.00 $3,000.00 

Compensable Delay per Day x 30 Calendar Days $138,300.00 $90,000.00 

UNIT PRICES 

Unit Price Per Cable Run $1,260.00 $461.00 

Unit Price x 400 $504,000.00 $184,400.00 

BASIS OF AWARD = LUMP SUM BASE PROPOSAL  + TOTAL COMPENSABLE DELAY + UNIT PRICES $4,990,324.00 $3,924,392.00

TOTAL TECHNICAL POINTS 415 430 

FINAL PROPOSAL SCORE = TOTAL PROJECT COST / AVERAGE TECHNICAL POINTS $12,024.88 $9,126.49 
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