

Bidder Name	Lump Sum Base Bid (\$)	Compensable Delay (\$)	Compensable Delay Days	Total Compensable Delay (\$)	Base Bid plus Compensable Delay (\$)
RCP Construction	274,769.00	1,635.00	30	49,050.00	323,819.00
D'Ville Construction	418,094.00	0.00	30	0.00	418,094.00
Maloney and Bell	418,677.00	0.00	30	0.00	418,677.00