

Bidder Name	Lump Sum Base Bid (\$)	Compensable Delay (\$)	Compensable Delay Days	Total Compensable Delay (\$)	Base Bid plus Compensable Delay (\$)
Streamline Construction	54,029.00	1.00	30	30.00	54,059.00
Dry Creek Construction	69,835.00	100.00	30	3,000.00	72,835.00