

ADDENDUM No. 9

June 20, 2025

I. General

The following changes, additions, or deletions shall be made to the listed documents as indicated, and all other conditions shall remain the same.

II. Revisions to the Request for Qualifications/Proposals Documents

1. Request for Qualifications / Proposal (RFQP) Documents – The changes below have been marked in red in the attached revised Request for Qualifications/Proposals.

- Cover page - Change issue date to June 20, 2025. Change Qualifications and Cost Proposals Due Date to Monday, July 7, 2025, at 2 p.m.
- Introduction - Change line 3 to read: This Request for Qualified Proposal (RFQP) establishes the requirements for a Cost-Plus, Not to Exceed submission to This Request for Qualified Proposal (RFQP) establishes the requirements for a Lump Sum Proposal submission.
- Project Overview - Remove Bike Lockers and Bus Stops scope from Work in this bid package.
- Overall Target Cost - Change the total budget for this bid package to \$10,700,000
- General Information - Change first paragraph to read: The Design Team has been selected to provide design services for the RHT Project and is currently at Increments 1, 2, 3, 4, and 5 Approved for Permit.
- Proposal Format 5.1 is revised for a Lump Sum Proposal and to require a Pre-Bid Scope Sheet attachment to the Bid Form.
- Basis of Selection, 7.2.A : Change to read: The cost basis for award amount provided on the Bid Form will be used as the Proposing Team's contract amount for the Lump Sum contract.
- RFQP Exhibits and Attachments: Remove Cost Plus Leveling Sheet and add a Pre-Bid Scope Sheet
- Change RFQP Schedule of Events to the following:

RFQP Issued:	Thursday, April 17, 2025
Mandatory RFQP Information Session:	Thursday, May 15, 2025, at 11 a.m.
Requests for Information Due:	Friday, June 27, 2025, on or before 2 p.m.
Addendum Issued:	Tuesday, July 1, 2025
Qualifications & Cost Proposals Due:	Monday, July 7, 2025, on or before 2 p.m.
Issue Notice of Selection	Friday, July 11, 2025
Award Issued:	Thursday, July 31, 2025

2. Exhibits

- CHANGE Exhibit A Bid Form to Lump Sum
- ADD to Exhibit A Pre-Bid Scope Sheet
- CHANGE Exhibit B Expanded Scope of Work to remove subcontractor fee section.
- CHANGE Exhibit K MBC Subcontract to lump sum subcontract.

Facilities Planning & Development
UC Davis Health