



# Facilities Design and Construction

## BID SUMMARY

9558910

DT RM #0711/#0762 PHARM REMODEL  
CAROUSEL INSTALLATION

Bid Opening: Monday, February 28, 2022

<https://health.ucdavis.edu/facilities/contractors/OUT-TO-BID.html>

Project Manager: [Samuel Vasquez \(savasquez@ucdavis.edu\)](mailto:savasquez@ucdavis.edu)

Contract Administrator: [EF Avellaneda \(efavellaneda@ucdavis.edu\)](mailto:efavellaneda@ucdavis.edu)

Estimated Construction Cost (\$): 250,000.00

Bidder Name	Lump Sum Base Bid (\$)	Compensable Delay (\$)	Compensable Delay Days	Total Compensable Delay (\$)	Allowance #1 (\$)	Base Bid + Compensable Delay + Allowance (\$)
Maloney and Bell General Construction Inc.	154,841.00	0.00	30	0.00	7,500.00	162,341.00
American River Construction Inc.	230,000.00	0.00	30	0.00	0.00	230,000.00
Monley Hamlin Inc.	239,816.00	0.00	30	0.00	0.00	239,816.00