

**BID SUMMARY**

**M056973  
SESP OR PO&M FLOORING REPLACEMENT**

**Bid Opening: Friday, September 23, 2022 at 11 a.m.**  
<https://health.ucdavis.edu/facilities/contractors/OUT-TO-BID.html>

Project Manager: [Atosa Abedini \(aabedini@ucdavis.edu\)](mailto:aabedini@ucdavis.edu)  
Contract Administrator: [Summer Howard \(sahoward@ucdavis.edu\)](mailto:sahoward@ucdavis.edu)  
Estimated Construction Cost (\$): 1,050,000.00

Bidder Name	Lump Sum Base Bid (\$)	Compensable Delay (\$)	Compensable Delay Days	Total Compensable Delay (\$)	Base Bid plus Compensable Delay (\$)
Anderson Commercial Flooring	605,300.00	0.00	30	0.00	605,300.00
B.T. Mancini Co., Inc.	599,710.00	0.00	30	0.00	599,710.00
Harold W. Thompson, Inc.	591,000.00	150.00	30	4,500.00	595,500.00