



Facilities Design and Construction

BID SUMMARY

9557220

SESP 1P746 RAD Reconfigure Space for New CT Scanners

Bid Opening: Friday, June 21, 2024

<https://health.ucdavis.edu/facilities/contractors/OUT-TO-BID.html>

Project Manager: Craig Ganes/Zach Price

Contract Administrator: Nicole Quintero

Estimated Construction Cost (\$): 2,750,000.00

Bidder Name	Lump Sum Base Bid (\$)	Compensable Delay (\$)	Compensable Delay Days	Total Compensable Delay (\$)	Base Bid plus Compensable Delay (\$)
Clark/Sullivan Construction	1,922,968.00	1,951.00	30	58,530.00	1,981,498.00
Colin Construction Company, Inc	2,030,073.00	1,000.00	30	30,000.00	2,060,073.00
Deacon Construction, LLC	1,899,266.00	2,106.00	30	63,180.00	1,962,446.00
DPR Construction	1,848,132.00	400.00	30	12,000.00	1,860,132.00
Innovative Project Solutions (IPS)	1,990,062.00	1.00	30	30.00	1,990,092.00
Mar Con Builders, Inc.	2,955,425.00	1,100.00	30	33,000.00	2,988,425.00