



Facilities Design
and Construction

ADDENDUM No. 3
TO THE
CONTRACT DOCUMENTS
AUGUST 21, 2025

PROJECT No. 9557240
CENTRAL PLANT 1ST FLR PO&M EMISSIONS UREA PROJECT
UREA CONVERSION & AIG/SCR CATALYST REPLACEMENT

GENERAL

This addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated July 25, 2025, and consists of pages AD3-1. The following changes, additions and/or deletions shall be made to the following documents: all other conditions shall remain the same.

ITEM NO. I – CONTRACT DOCUMENTS

ANNOUNCEMENT TO PREQUALIFIED BIDDER
SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

1. CHANGE Bid deadline to **August 27, 2025, at 2 p.m.**

DocuSigned by:

Dmoro Foster

91EE5254051440E

Dmoro Foster – Project Manager
Facilities Planning & Development
UC Davis Health