



# Facilities Design and Construction

## BID SUMMARY

9557360  
SDSC NetV2 Upgrade

**Bid Opening: Friday, May 31, 2024**

<https://health.ucdavis.edu/facilities/contractors/OUT-TO-BID.html>

Project Manager: Ken Pickett  
Contract Administrator: Nicole Quintero  
Estimated Construction Cost (\$): 750,000.00

Bidder Name	Lump Sum Base Bid (\$)	Compensable Delay (\$)	Compensable Delay Days	Total Compensable Delay (\$)	Base Bid plus Compensable Delay (\$)
Outerbridge Electrical Contractors	360,798.00	0.00	30	0.00	360,798.00