

**COST-PER-POINT SCORES**

<p><b>UC DAVIS HEALTH</b></p>	<p>Lump Sum Base Price Proposals DUE: 2 p.m., March 13, 2024</p>
<p><b>Project No. 9557720 UCD MAIN HOSPITAL AFFF SYSTEM UPGRADE</b></p>	<p>Technical Proposals DUE: 2 p.m., March 13, 2024</p>
<p><b>Maximum Acceptance Cost: \$1,400,000</b></p>	<p>Bid Opening Date: 2 p.m., March 18, 2024</p>
<p><b>LUMP SUM BASE PROPOSAL</b></p>	<p><b>Maloney and Bell General Construction, Inc.</b> \$1,397,000.00</p>
<p><b>DAILY RATE OF COMPENSATION FOR COMPENSABLE DELAYS</b></p>	
<p>Daily Rate for Compensable Delay</p>	<p>\$0.00</p>
<p>Compensable Delay per Day x 30 Calendar Days</p>	<p>\$0.00</p>
<p><b>TOTAL PROJECT COST = LUMP SUM BASE PROPOSAL + TOTAL COMPENSABLE DELAY</b></p>	<p><b>\$1,397,000.00</b></p>
<p><b>TOTAL AVERAGE TECHNICAL POINTS</b></p>	<p><b>76</b></p>
<p><b>FINAL COST-PER-POINT SCORE = TOTAL PROJECT COST / AVERAGE TECHNICAL POINTS</b></p>	<p><b>\$18,381.58</b></p>