



# Facilities Design and Construction

## BID SUMMARY

PROJECT NO. 9557820  
MAIN HOSP RADIOLOGY CT Scan Site Trailer

Bid Opening: Monday, May 20, 2024 at 2:00 PM  
<https://health.ucdavis.edu/facilities/contractors/OUT-TO-BID.html>

Project Manager: Mark Wong - mdvwong@ucdavis.edu  
Contract Administrator: Cori Ruggiero - cruggiero@ucdavis.edu  
Estimated Construction Cost (\$): 700,000.00

Bidder Name	Lump Sum Base Bid (\$)	Compensable Delay (\$)	Compensable Delay Days	Total Compensable Delay (\$)	Base Bid plus Compensable Delay (\$)	Unit				Alternate	
						Item	Price (\$)	Quantity	Total (\$)	Item	Price (\$)
Roebbelen Contracting, Inc.	948,661.00	1,435.00	30	43,050.00	991,711.00		0.00	0	0.00		0.00
Kimmel Construction, Inc.	847,080.00	0.00	30	0.00	847,080.00		0.00	0	0.00		0.00
Colin Construction Company	655,977.00	600.00	30	18,000.00	673,977.00		0.00	0	0.00		0.00