



**ADDENDUM No. 1**  
**TO THE**  
**CONTRACT DOCUMENTS**  
**OCTOBER 27, 2025**

**PROJECT NO. 9558910**  
**DAVIS TOWER #0711/0762 PHARMACY REMODEL**


**GENERAL**

This addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated October 2025 and consists of page AD1-1. The following changes, additions and/or deletions shall be made to the following documents; all other conditions shall remain the same.

**ITEM NO. I – CONTRACT DOCUMENTS**

**ANNOUNCEMENT TO PREQUALIFIED BIDDERS**  
**SUPPLEMENTARY INSTRUCTIONS TO BIDDERS**

1. ADD second prebid conference and job walk on Thursday, October 30, 2025, at 8:00 a.m. This meeting is only mandatory for Truebeck Construction, prequalified bidder who missed the first job walk, and optional for DPR and Whiting Turner. Participants shall meet at the SESP lobby by the gift shop across from the Pavilion Café.
2. CHANGE RFI due date to **November 5, 2025**.

DocuSigned by:  
  
01FE1BEEC6F64BF...

Craig Ganes – Project Manager  
Facilities Planning & Development  
UC Davis Health