



Facilities Planning and  
Development Division

**ADDENDUM No. 4**  
**TO THE**  
**CONTRACT DOCUMENTS**  
**NOVEMBER 21, 2025**

**PROJECT No. 9558910**  
**DAVIS TOWER #0711/0762 PHARMACY REMODEL**

**GENERAL**

This addendum forms a part of the Contract Documents and modifies Addendum No. 2 dated November 10, 2025, and consists of page AD4-1. The following changes, additions and/or deletions shall be made to the following documents; all other conditions shall remain the same.

**ITEM NO. I – CONTRACT DOCUMENTS – ADDENDUM NO. 2**

CHANGE: Answer to Clarification 17 on Addendum No. 2 as follows:

17. **Question:** Please inform which (if any) Emergency Power electrical panels will require energized work because they cannot be shut down.

**Answer:** For bidding purposes, please assume all electrical work will be performed de-energized.

DocuSigned by:

*Craig Ganes*

01EE1BEEC6E64BE...

Craig Ganes – Project Manager  
Facilities Planning & Development  
UC Davis Health