Facilities Planning & Development
4800 2" Avenue, Suite 3010
H EALTH Sacramento, CA 95817

ADVERTISEMENT FOR DESIGN-BUILDER PREQUALIFICATION

Subject to conditions prescribed by UC Davis Health, Facilities Planning & Development Division, responses to the
Prequalification Questionnaires for DESIGN-BUILD proposals for construction are sought from prospective California
current and active “B” licensed General Contractors (GCs) for the following project:

PROJECT NO. 9560150
SESP 2P340 PATH LAB EQUIPMENT & WORKSTATION ADDITION

University will accept prequalification questionnaires from contractor/architect teams having completed three projects
of similar scope and complexity in the past five years that meet all the criteria listed in the prequalification
questionnaire, which in part includes:

1) All three projects must have at least $1.5 million in construction value at award.

2) All three projects were located in California under HCAI jurisdiction.

3) At least two of the qualifying projects used Design-Build or Integrated Project Delivery or GMP
with Preconstruction Services or CM at Risk methods of delivery.

4) At least two of the qualifying projects were renovations within an occupied hospital.

5) At least 2 projects must be 100% complete and a third project must be at least 50% complete in
construction phase to be considered for review.

Project Description: Phased project that consists of the replacement multiple lab analysis equipment lines. New
equipment must be brought online before the removal of existing. Renovation of staff restroom to current ADA
requirements. Removal of existing and installation of all workstations within the lab space. All work to be performed
within an active lab space with no construction activity allowed to hinder the lab production.

Project Delivery Method: Brief Design-Build

Estimated Design and Construction Cost: $3,000,000

Estimated Project Award Date: July 31, 2026

Estimated Construction Start: February 2, 2027

Estimated Completion: December 22, 2027

Procedures: Editable copies of the Prequalification Questionnaire will be available for download beginning on May

29, 2026, at BuildingConnected. Please email Iccouceiro@health.ucdavis.edu to request access to this project in
BuildingConnected. Completed questionnaires must be received by 2 p.m. June 18, 2026 via BuildingConnected.

Prequalification documents will not be accepted after the due date and time. No supplemental data or additional
project information will be accepted after due date and time unless specifically requested by the University. To
prequalify, Design-Builders must agree to comply with all proposal conditions including state prevailing wages, 10%
bid bond, 100% payment and performance bonds, insurance requirements, and attend in its entirety the mandatory
prequalification conference. The three (3) most qualified teams will be invited to participate in the design-build
solicitation process. Following the submittal of technical and cost proposals, a contract will be awarded to the team
that offers the University the lowest cost per technical point.

University reserves the right to reject any or all responses to this notice, to waive non-material irregularities, and to
deem Design-Builders prequalified to submit proposals for the project. All information submitted for prequalification
evaluation will be considered official information acquired in confidence, and the University will maintain its
confidentiality to the extent permitted by law.

Every effort will be made to ensure that all persons have equal access to contracts and other business opportunities
with the University within the limits imposed by law or University policy. Each Bidder may be required to show
evidence of its equal employment opportunity policy. The successful Bidder and its subcontractors will be required to
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follow the nondiscrimination requirements set forth in the Bidding Documents and to pay prevailing wages at the
location of the work.

In addition, the University is committed to promoting and increasing participation of small business enterprises (SBEs)
and disabled veteran business enterprises (DVBES) relating to all goods and services covered under the awarded
agreement, subject to any and all applicable obligations under state and federal law, and University policies. The
awarded contractor shall make best efforts to provide qualified SBEs and DVBEs with the maximum opportunity to
participate.

The work described in the contract is a public work subject to section 1771 of the California Labor Code.

No contractor or subcontractor, regardless of tier, may be listed on a Bid for, or engage in the performance of, any
portion of this project, unless registered with the Department of Industrial Relations pursuant to Labor Code section
1725.5 and 1771.1. This project is subject to compliance monitoring and enforcement by the Department of Industrial
Relations.

The successful Bidder shall pay all persons providing construction services and/or any labor on site, including any
University location, no less than the highest of UC Fair Wage; California Minimum Wage; and Local Minimum Wage;
and shall comply with all applicable federal, state, and local working condition requirements.
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