

BID SUMMARY

9579550
SESP 1P831 ER Additional Outlets

Bid Opening: Friday, January 9, 2026, 2 p.m.

<https://health.ucdavis.edu/facilities/work-with-us/contractors/out-to-bid>

Project Manager: Seth Oberst (shoberst@health.ucdavis.edu)
Contract Administrator: Cori Costanza (cuggiero@health.ucdavis.edu)
Estimated Construction Cost (\$): 105,000.00

| Bidder Name | Lump Sum Base Bid (\$) | Compensable Delay (\$) | Compensable Delay Days | Total Compensable Delay (\$) | Base Bid plus Compensable Delay (\$) |
|-----------------------|------------------------|------------------------|------------------------|------------------------------|--------------------------------------|
| D'Ville Construction | 192,555.00 | 1,440.00 | 30 | 43,200.00 | 235,755.00 |
| Maloney and Bell | 62,889.00 | 0.00 | 30 | 0.00 | 62,889.00 |
| Roebbelen Contracting | 57,059.00 | 25.00 | 30 | 750.00 | 57,809.00 |