

M050460: SITE UCDCM IT P25 800MHz Radio System Coverage

Prepared by UC Davis Health - 4800 2nd Avenue, Sacramento, CA 95817, United States of America

Bid Package Lead: Corinna Ruggiero (cruggiero@ucdavis.edu)

Project Location: 2315 Stockton Boulevard, Sacramento, CA 95817, United States of America

M050460: SITE UCDCM IT P25
800MHz Radio System Coverage

Generated December 16, 2024

Base Bid

Estimated Cost

\$382,485

LINE ITEMS

LUMP SUM BASE BID

Prices round to the nearest whole dollar.

COMPENSABLE DELAYS

When the contractor provides the daily rate of compensation for any Compensable Delay caused by University at any time during the performance of the Work. Failure to fill in a dollar figure for the daily rate for Compensable Delay shall render the bid non-responsive. Bidder/Contractor will perform the extension of the daily rate (unit cost)

ALTERNATES

DO NOT USE

Base Bid Total

GENERAL ACKNOWLEDGMENTS

BIDDER'S REPRESENTATIONS

all Subcontractors, regardless of tier, has the appropriate current and active Contractor's licenses required by the State of California and the Bidding Documents. b) I have carefully read and examined the Bidding Documents for the proposed Work on this Project. c) I have examined the site of the proposed Work and all information Available to Bidders; d) I have become familiar with all the conditions related to the proposed Work, including the availability of labor, materials, and equipment; e) Bidder and all Subcontractors, regardless of tier, are currently registered with the California Department of Industrial Relations pursuant to California Labor Code Section 1720.5 and 1771.1. Bidder hereby offers to furnish all labor, materials, ~~owner name agrees to waive~~ withdraw its Bid within any (60) days after the Bid Deadline, and that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of notice of selection, sign and deliver to University the Agreement to incorporate and furnish to University all items required by the Agreement. f) Bidder/Contractor agrees to complete the proposed Work within [TEXT] (X,###) days after the date of commencement specified in the Notice to Proceed

ADDENDA

Bidder acknowledges that it is Bidder's responsibility to ascertain whether any Addenda have been issued and if so, to obtain copies of such Addenda from University's Facility at the appropriate address stated on Page 1 of the Bid Form. Bidder therefore agrees to be bound

LIST OF SUBCONTRACTORS

Subcontractors for the Work. If "yes", provide in the spaces below (a) the name, the location of the place of business, and the California contractor license number of each subcontractor who will perform work or labor or render service to the prime contractor in or about the construction of the work or improvement, or a subcontractor licensed by the state of California who, under subcontract to the prime contractor, specifically fabricates and installs a portion of the work or improvement according to detailed drawings contained in the plans and specifications, in an amount in excess of 1% of the prime contractor's total bid. (b) the portion of the work which will be done by

SUBCONTRACTOR 1:

Portion of the Work Activity (e.g. Electrical, Mechanical, Concrete)
Name of Business
Location of Business (City)
License No.
DIR Registration No.
Amount of Subcontract
SBE
DBBE

SUBCONTRACTOR 2:

Portion of the Work Activity (e.g. Electrical, Mechanical, Concrete)
Name of Business
Location of Business (City)
License No.
DIR Registration No.
Amount of Subcontract
SBE
DBBE

SUBCONTRACTOR 3:

Portion of the Work Activity (e.g. Electrical, Mechanical, Concrete)
Name of Business
Location of Business (City)
License No.
DIR Registration No.
Amount of Subcontract
SBE
DBBE

SUBCONTRACTOR 4:

Portion of the Work Activity (e.g. Electrical, Mechanical, Concrete)
Name of Business
Location of Business (City)
License No.
DIR Registration No.
Amount of Subcontract
SBE
DBBE

Maloney And Bell General Construction Inc

Submitted by

\$135,184

Original Proposal, November 22, 2024

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

S+B James Construction, Inc

Submitted by

\$247,043

Original Proposal, November 22, 2024

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Kimmel Construction

Submitted by Mike Kimmel

\$325,560

Original Proposal, November 22, 2024

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

Qty

Unit Cost

Total Cost

Unit

SUBCONTRACTOR 5			
Portion of the Work Activity (e.g. Electrical, Mechanical, Concrete)			
Name of Business			
Location of Business (City)			
License No.			
DIR Registration No.			
Amount of Subcontract			
SBE			
N/A			
N/A			
N/A			
N/A			
N/A			
SUBCONTRACTOR 6			
Portion of the Work Activity (e.g. Electrical, Mechanical, Concrete)			
Name of Business			
Location of Business (City)			
License No.			
DIR Registration No.			
Amount of Subcontract			
SBE			
N/A			
N/A			
N/A			
N/A			
N/A			
SUBCONTRACTOR 7			
Portion of the Work Activity (e.g. Electrical, Mechanical, Concrete)			
Name of Business			
Location of Business (City)			
License No.			
DIR Registration No.			
Amount of Subcontract			
SBE			
N/A			
N/A			
N/A			
N/A			
N/A			
SUBCONTRACTOR 8			
Portion of the Work Activity (e.g. Electrical, Mechanical, Concrete)			
Name of Business			
Location of Business (City)			
License No.			
DIR Registration No.			
Amount of Subcontract			
SBE			
N/A			
N/A			
N/A			
N/A			
N/A			
SUBCONTRACTOR 9			
Portion of the Work Activity (e.g. Electrical, Mechanical, Concrete)			
Name of Business			
Location of Business (City)			
License No.			
DIR Registration No.			
Amount of Subcontract			
SBE			
N/A			
N/A			
N/A			
N/A			
N/A			
SUBCONTRACTOR 10			
Portion of the Work Activity (e.g. Electrical, Mechanical, Concrete)			
Name of Business			
Location of Business (City)			
License No.			
DIR Registration No.			
Amount of Subcontract			
SBE			
N/A			
N/A			
N/A			
N/A			
N/A			
TOTAL PERCENTAGE OF BID AMOUNT TO BE PERFORMED BY SBEs AND DBEs			
Please enter percentage			
100.00%			
5.23%			
0.00%			
CERTIFICATIONS			
BIDDER INFORMATION			
Partnership, Individual, Joint Venture, etc.)			
Is organized under the laws of the State of			
Name of President or the Corporation			
Name of Secretary of the Corporation			
If A Partnership, names of all General Partners			
CALIFORNIA CONTRACTORS LICENSE(S)			
Classification			
License Number			
Expiration Date			
For Joint Venture, list Joint Venture's license and licenses for all Joint Venture partners.			
DIR REGISTRATION			
Registration Number			
Expiration Date			
DECLARATION			
I, the undersigned, hereby authorize to execute this Bid Form on behalf of Bidder, and that all information set forth in this Bid Form and all attachments hereto are, to the best of my knowledge, true, accurate, and complete as of its submission date. I further declare that this bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly			
any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, or other person, to induce, or to attempt to induce, the bidder to submit a bid that is not his or her own bid; and that this declaration was executed at the electronic			
DISCLAIMERS AND CLARIFICATIONS			
NOTE: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is submitted. Failure to do so will result in the Bid being rejected as non-responsive.			

COMPENSABLE DELAYS: The daily rate shown above will be the total amount of Contractor entitlement for each day of Compensable Delay caused by University at any time during the performance of the Work and shall constitute payment in full for all delay costs, direct or indirect, of the CM/Contractor and all subcontractors, suppliers, persons and entities under CM/Contractor on the Project, including without limitation all subcontractors added by Contract Amendment. The number of days of Compensable Delay shown as a "multiplier" above is not intended as an estimate of the number of days of compensable delay anticipated by the University. The University will pay the daily rate of compensation only for the actual number of days of Compensable Delay, as defined in the General Conditions; the actual number of days of compensable delay may be greater or lesser than the multiplier (Quantity) shown above.

SELECTION OF APPARENT LOW BIDDER:
Refer to the Instructions to Bidders for basis of selection of apparent low bidder.

Summary

Thank you for the opportunity!



