
 
        

   
 
 

 

 

     

  

 

    
 

                
             

 
      

         
   

 
   

  
   

   
    
   
   

 
 

 
               

                 
           

 
           

 
                

       
 

               
             

 
                 

                 
               

          
 

            
               

                
              

        
 
 
 
 
 
 
 
 
 
 
 

SESP Renovations Phases F, G, H, & I 
Bid Package SR-04 

REQUEST FOR QUALIFICATIONS/PROPOSALS (RFQP) 

Subject to conditions prescribed by the University of California – UC Davis Health, responses to Design-Builder’s 
RFQP documents are sought from Proposers for the following Project and bid package: 

Hospital Bed Replacement Tower (RHT) Project 
SESP Renovations Phases F, G, H, & I Project 

UC Davis Health 

Bid Package #SR-04: 
02-05 Demolition 

09-15 Ceramic Tile 
09-30 Floor Covering 

09-60 Painting & Coating 
09-80 Resinous Flooring 
10-10 Misc. Specialties 

Description of Work: The SESP Renovation Phases F, G, H, I Project construction includes renovation 
of the interior of the SESP building (approximately 28,000 SF) and must be completed prior to the 
Occupancy of the upcoming Replacement Hospital Tower (RHT) project (separate project). 

Construction in the SESP includes but is not limited to: 

Phase F - 1st floor Emergency Department remodel - Build out of treatment rooms and associated 
Nurse Station, Dictation, Consult Rooms, Storage, etc. 

Phase G - 1st Floor - Reconfigure existing patient space into Pediatric ED Resuscitation, Consult, 
Sub Waiting, Storage, Soiled Utility, and House Keeping. Add additional Patient Toilet Room. 

Phase H - Basement - Demo On-Call Sleep Rooms to Expand Corridor and add Staff Toilet Room 
to support On Call. In Existing CPU - Convert Non Sterile Receiving to Staff Work Room. Convert 
Existing Storage Room to Vendor Drop Off, and Staff Work Room. Reconfigure Men's and Women's 
Locker & Shower rooms by expanding into adjacent office space. 

Phase I - Basement - Reconfigure Receiving/Breakdown, Surgical Supply, Scope Storage, and 
Staff Restrooms to expand Surgical Supply into the Existing CPU Staging area and widen the 
adjacent corridor. Reconfigure the existing GME area, Staff lounge and Locker Room to widen the 
adjacent corridor and provide expanded locker area. Reconfigure Existing Cart Washer for new 
equipment, add exhaust fan and duct to roof. 
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SESP Renovations Phases F, G, H, & I 
Bid Package SR-04 

Work in this bid package includes construction services as separate contracts for Demolition, Ceramic Tile, Floor 
Covering, Painting & Coating, Resinous Flooring, and Misc Specialties scope for the SESP Renovation Phases 
F, G, H & I Project. All work in this bid package must comply with the UCDH RHT Project Labor Agreement (PLA). All 
work included in this bid package will be performed under the authority and jurisdiction of HCAi. The SESP Renovation 
Phases F, G, H & I project has an overall estimated direct construction cost (today’s dollars) of $36,000,000.00. The 
Bid Package Target Values are: 
02-05 Selective Demolition: $900,000 
09-15 Ceramic Tile: $185,000 
09-30 Floor Covering: $600,000 
09-60 Painting & Coating: $170,000 
09-80 Resinous Flooring: $150,000 
10-10 Misc. Specialties: $600,000 

McCarthy Building Companies, Inc. (MBC) has included qualifications for a qualifications based competitive selection 
process for Trade Partner construction services relating to the SESP Renovation Phases f, G, H, & I Project. This 
Request for Qualifications/Proposals (RFQP) establishes the requirements for Lump Sum Proposal Submission by 
qualified Proposers. Lump Sum Proposals will be accepted only from qualified Proposers. 

MBC reserves the right to reject any or all submittals and to withhold the award of this project for any reason it may 
determine. 

Procedures: Proposal documents will be available on July 27, 2026 and will be issued electronically at 
BuildingConnected to potential proposers. 

Mandatory RFQP Information Session & Job Walk: A Pre-Proposal Conference will be conducted 
on August 4, 2026; beginning promptly at 7:00 a.m. PST. Only trade partners who participate in 
the pre-proposal conference and job walk in its entirety will be allowed to bid on this project. 

Site walk Address: 
4620 V Street Bldg B (Big Sur Conference Room) 
Sacramento, CA 95817 

Proposals will be received electronically only at McCarthy’s designated BuildingConnected site. 

Qualifications & Cost Proposals must be received on or before 1:00 p.m., August 24, 2026. 

Bid results will be provided by August 25, 2026. 

Proposal Security in the amount of 15% of the Lump Sum Base Proposal, excluding alternates, shall accompany each 
bid. The surety issuing the Bid Bond shall be, on the bid deadline, an admitted surety insurer (as defined in the 
California Code of Civil Procedure Section 995.120) 

All insurance policies required to be obtained by the trade partner shall be subject to approval by McCarthy Building 
Companies and University for form and substance. All such policies shall be issued by a company rated by Best as A-
or better with a financial classification of VIII or better or have equivalent rating by Standard and Poor's or Moody's. 
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SESP Renovations Phases F, G, H, & I 
Bid Package SR-04 

The successful proposer will be required to have the following California contractor's license(s) at the time of the 
proposal opening: 

02-05 Selective Demolition: C-21 Demolition 
09-15 Ceramic Tile: C-54 Ceramic & Mosaic Tile 
09-30 Floor Covering: C-15 Flooring & Floor Covering 
09-60 Painting & Coating: C-33 Painting & Decorating 
09-80 Resinous Flooring: C-15 Flooring & Floor Covering 
10-10 Misc. Specialties: B General Building Contractor 

Every effort will be made to ensure that all persons have equal access to contracts and other business opportunities 
with the University within the limits imposed by law or University policy. Each Bidder may be required to show 
evidence of its equal employment opportunity policy. The successful Bidder and its subcontractors will be required to 
follow the nondiscrimination requirements set forth in the Bidding Documents and to pay prevailing wages at the 
location of the work. 

The work described in the contract is a public work subject to section 1771 of the California Labor Code. 

California Wage Determination (2026-2) Date: August 22, 2026 

No contractor or subcontractor, regardless of tier, may be listed on a Bid for, or engage in the performance of, any 
portion of this project, unless registered with the Department of Industrial Relations pursuant to Labor Code section 
1725.5 and 1771.1. This project is subject to compliance monitoring and enforcement by the Department of Industrial 
Relations. 

The successful proposer shall pay all persons providing construction services and/or any labor on site, including any 
University location, no less than the UC Fair Wage (defined as $15 per hour as of 10/01/2017) and shall comply with 
all applicable federal, state, and local working condition requirements. 

July 2026 
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